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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in HUMBOLDT COUNTY NEAR
REDCREST FROM SOUTH FORK EEL RIVER BRIDGE TO ENGLEWOOD PARK UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on March 30, 2005. The origina bid opening date was previously postponed
indefinitely under Addendum No. 1 dated March 14, 2005.

This addendum is being issued to set a new bid opening date as shown herein, revise the Project Plans, the Notice to
Contractors and Special Provisions and the Proposal and Contract.

On Project Plan Sheet No. 61, the detail, "Inverted Profile Thermoplastic Stripe,” is deleted.

On Project Plan Sheet No. 68, in the table, "Traffic Stripe and Pavement Marker Quantities,” the column heading,
"Profiled Thermoplastic Traffic Stripe," isrevised to, "100 mm Thermoplastic Traffic Stripe".

In the Special Provisions, Section 10-1.64, "PROFILED THERMOPLASTIC TRAFFIC STRIPE," is deleted.

In the Proposal and Contract, the Engineer’s Estimate Items 110 and 119 are deleted and Items 120 and 121 are added as
attached.

To Proposal and Contract book holders:

Replace page 8 of the Engineer's Estimate in the Proposal with the attached revised page 8 and add page
8A of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.
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Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have aready mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receivesit. A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



ENGINEER'SESTIMATE

01-363104
Item | ltem Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
101 |820118 | GUARD RAILING DELINEATOR EA 120
®
102 |832001 |METAL BEAM GUARD RAILING M 260
)
103 |832004 | METAL BEAM GUARD RAILING M 12
©) (SPECIAL)
104 | 049730 | TUBULARBICYCLE RAILING M 9%
(SF)
105 |[839551 |[TERMINAL SECTION (TYPE B) EA 4
)
106 |[839553 [ END SECTION EA 3
)
107 | 839559 | TERMINAL SYSTEM (TYPEET) EA 5
®
108 |[839565 | TERMINAL SYSTEM (TYPE SRT) EA 9
)
109 |[839717 |[CONCRETEBARRIER (TYPE 732 M 96
(3] MODIFIED)
110 |[BLANK
111 | 840515 | THERMOPLASTIC PAVEMENT M2 12
©) MARKING
112 | 840563 |200 MM THERMOPLASTIC TRAFFIC |M 140
©) STRIPE
113 | 840571 |100 MM THERMOPLASTIC TRAFFIC |M 20
(©) STRIPE (BROKEN 5.18 M - 2.14 M)
114 | 840655 | PAINT TRAFFIC STRIPE (1-COAT) M 10 500
)
115 |850101 |PAVEMENT MARKER (NON- EA 2860
S REFLECTIVE)
116 |[850110 |PAVEMENT MARKER EA 12
©) (RETROREFLECTIVE-SPECIAL
TYPEC)
117 |850111 |PAVEMENT MARKER EA 2200
©) (RETROREFLECTIVE)
118 |860461 |LIGHTING LS LUMPSUM [ LUMP SUM
119 |[BLANK
8

REVISED PER ADDENDUM NO. 2 DATED MARCH 21, 2005




ENGINEER'SESTIMATE

01-363104
Item | ltem Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
120 |840561 |100 MM THERMOPLASTIC TRAFFIC |M 32000
©) STRIPE
121 [ 999990 | MOBILIZATION LS LUMPSUM | LUMPSUM
8A

REVISED PER ADDENDUM NO. 2 DATED MARCH 21, 2005




